

ITB 2019-013

BITUMINOUS CONCRETE OVERLAY AND RELATED CONSTRUCTION ITEMS

BID COMPARISON								
Item #	Description	Unit of Measure	BIDDER					
			Bardon, Inc. dba Aggregate Industries			CA Bean, Inc.		
			Unit Price	Est. Quantity	Total	Unit Price	Est. Quantity	Total
1	Bituminous Concrete Surface w/9.5 M.M.	Ton	\$87.75	31,872.25	\$2,796,789.94	\$85.00	31,872.25	\$2,709,141.25
2	Bituminous Concrete Base w/19 M.M.	Ton	\$140.00	500	\$70,000.00	\$85.00	500	\$42,500.00
3	Concrete Surface Wedge and	Ton	\$90.50	470	\$42,535.00	\$85.00	470	\$39,950.00
4	Concrete Surface w/Driveway	Ton	\$121.50	2,759	\$335,218.50	\$85.00	2,759	\$234,515.00
5	Patch w/Bituminous Concrete	Ton	\$160.00	1,633	\$261,280.00	\$150.00	1,633	\$244,950.00
6	Milling Up/2" Deep	Square Yard	\$3.90	16,133	\$62,918.70	\$2.00	16,133	\$32,266.00
7	Pavement Fabric Construction	Square Yard	\$2.65	66,749	\$176,884.85	\$2.55	66,749	\$170,209.95
8	Pavement Marking	Linear Foot	\$0.18	196,282	\$35,330.76	\$0.40	196,282	\$78,512.80
9	Thermoplastic 24" Stop Bars Heat Applied	Linear Foot	\$14.00	648	\$9,072.00	\$15.00	648	\$9,720.00
10	Temporary Tape Pavement Marking	Linear Foot	\$1.45	40,000	\$58,000.00	\$1.50	40,000	\$60,000.00
11	Asphalt Curb	Linear Foot	\$20.00	5,000	\$100,000.00	\$5.00	5,000	\$25,000.00
12	Road Widener	Day	\$995.00	20	\$19,900.00	\$800.00	20	\$16,000.00
13	Maintenance of Traffic	Lump Sum	\$152,500.00	1	\$152,500.00	\$40,000.00	1	\$40,000.00
14	Remove and Replace Raised	Each	\$48.50	288	\$13,968.00	\$50.00	288	\$14,440.00
15	Install New Raised Pavement Markers	Each	\$35.00	200	\$7,000.00	\$44.00	200	\$8,800.00
TOTAL BID BASED ON ESTIMATED QUANTITIES					\$4,141,397.75			\$3,726,005.00